
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1

DATED 10/27/2010

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form 
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.
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        SUBJECT:  PLANS AND PROPOSAL ADDENDUMS                                        
               PROJECT: STP 2011(689)          CONTROL: 1004-01-055                   
               COUNTY:  BRAZORIA                                                      
               LETTING: 11/04/2010                                                    
               REFERENCE NO: 1021                                                     

PROPOSAL ADDENDUMS
        ------------------                                                            
        _  PROPOSAL COVER                                                             
        _  BID INSERTS (SH. NO.:                                                    ) 
        X  GENERAL NOTES (SH. NO.: D, E, F, G, H, I, J (PLANS SHEETS 8, 9, 10         
           & 11.                                                                    ) 
        _  SPEC LIST   (SH. NO.:                                                    ) 
        _  SPECIAL PROVISIONS:                                                        
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        _  SPECIAL SPECIFICATIONS:                                                    
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        X  OTHER: PLAN SHEETS:8, 9, 10, & 11                                          
                                                                                      
        DESCRIPTION OF ABOVE CHANGES                                                  
        (INCLUDING PLANS SHEET CHANGES)                                               
                                                                                      
                                                                                      
                                                                                      
                                                                                      
        GENERAL NOTES:                                                                
        PAGE D: GENERAL NOTES (PLAN SHEET 8) ITEMS 316, ADDED THIRD PARAGRAPH.        
        PAGES E,F,G,H,I (PLAN SHEETS 9-11) TEXT SHIFTED DUE TO ABOVE INSERTION.       
                                                                                      
        PAGE I: (PLAN SHEET 11) MOVED THE BASIS OF ESTIMATE TO BOTTOM HALF            
        OF PAGE I, WHERE A GAP USED TO BE.                                            
                                                                                      
        PAGE J: ADDED SEAL COAT MATERIAL TABLE.                                       
                                                                                      
                                                                                      
        PLAN SHEETS:                                                                  
        SHEET 8 REFLECTS ABOVE CHANGES TO PAGE D OF GENERAL NOTES.                    
        SHEET 9-11 REFLECTS TEXT SHIFTS PER ABOVE.                                    
        SHEET 11 ALSO SHOWS NEW SEAL COAT MATERIAL SELECTION TABLE.                   
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 General Notes Sheet A 

GENERAL NOTES: 
 
General:  
 
Instead of providing a field office and office telephone for this short term project, the 
Department will provide a wireless broadband card, Internet Service Provider, and a laptop 
computer for the Engineer’s use for the duration of the project. 

If fixed features require, the governing slopes shown may vary between the limits shown and to 
the extent determined by the Engineer. 

Superelevate the curves to match the existing surface. 

Notify the Engineer immediately if discrepancies are discovered in the horizontal control or the 
benchmark data. 

The following standard detail sheets are modified: 
 

Modified Standards 
TCP (1-2)-98 
TCP (7-1)-98 

References to manufacturer’s trade name or catalog numbers are for the purpose of identification 
only.  Similar materials from other manufacturers are permitted if they are of equal quality, 
comply with the specifications for this project, and are approved, except for roadway 
illumination, electrical, and traffic signal items. 

The cost for materials, labor, and incidentals to provide for traffic across the roadway and for 
ingress and egress to private property in accordance with Section 7.7 of the standard 
specifications is subsidiary to the various bid items.  Restore access roadways to their original 
condition upon completing construction. 

Grade street intersections and median openings for surface drainage. 

Unless otherwise shown on the plans or otherwise directed, commence work after sunrise and 
ensure construction equipment is off the road by sunset. 

General:  Site Management 

Mark stations every 100 ft. and maintain the markings for the project duration.  Remove the 
station markings at the completion of the project.  This work is subsidiary to the various bid 
items. 

Do not mix or store materials, or store or repair equipment, on top of concrete pavement or 
bridge decks unless authorized by the Engineer.  Permission will be granted to store materials on 
surfaces if no damage or discoloration will result. 
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 General Notes Sheet B 

Personal vehicles of employees are not permitted to park within the right of way, including 
sections closed to public traffic.  Employees may park on the right of way at the Contractor’s 
office, equipment, and materials storage yard sites. 

Assume ownership of debris and dispose of at an approved location.  Do not dispose of debris on 
private property unless approved in writing by the District Engineer. 

Control the dust caused by construction operations.  For sweeping the base material in 
preparation for laying asphalt and for sweeping the finished concrete pavement, use one of the 
following types of sweepers or equal: 
 

Tricycle Type Truck Type - 4 Wheel 
Wayne Series 900 M-B Cruiser II 
Elgin White Wing Wayne Model 945 

Elgin Pelican Mobile TE-3 
 Mobile TE-4 
 Murphy 4042 

General:  Traffic Control and Construction 

When design details are not shown on the plans, provide signs and arrows conforming to the 
latest “Standard Highway Sign Designs for Texas” manual. 

General:  Roadway Illumination and Electrical 

For roadway illumination and electrical items, use materials from pre-qualified producers as 
shown on the Construction Division (CST) of the Department’s material producers list.  Use the 
following website to view this list:  
http://www.dot.state.tx.us/txdot_library/publications/producer_list.htm.  The category/item is 
Roadway Illumination and Electrical Supplies.  No substitutions will be allowed for materials 
found on this list. 

Perform electrical work in conformance with the National Electrical Code (NEC) and 
Department standard sheets. 

General:  Traffic Signals 

For traffic signal items, use materials from pre-qualified producers as shown on the General 
Services Division (GSD) of the Department’s material producers list.  Use the following 
websites to view this list:  http://www.dot.state.tx.us/txdot_library/publications/producer_list.htm 
and 
http://www.txdot.gov/txdot_library/consultants_contractors/publications/purchasing_specificatio
ns.htm under Supplemental Specifications and Attachments.  No substitutions will be allowed for 
materials found on this list. 

General:  Utilities 
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 General Notes Sheet C 

 
If the Contractor damages or cause damage (breaks, leaks, nicks, dents, gouges, etc.) to the 
utility, contact the utility facility owner or operator immediately.   
 
At least 48 hours before starting work, make arrangements for locating existing Department-
owned above ground and underground fiber optic, communications, power, illumination, and 
traffic signal cabling and conduit.  Do this by notifying Mr. Doug Vanover or Ms. Mona 
Kozman of the Department’s Houston District Traffic Signal Operations Office by telephone at 
(713) 802-5661 or (713) 802-5895, by fax at (713) 802-5900, or by E-mail at 
mkozma1@dot.state.tx.us or dvanove@dot.state.tx.us to schedule marking of underground lines 
on the ground.  Use caution if working in these areas to avoid damaging or interfering with 
existing facilities. 

If overhead or underground power lines need to be de-energized, contact the electrical service 
provider to perform this work.  Costs associated with de-energizing the power lines or other 
protective measures required are at no expense to the Department. 
 
If working near power lines, comply with the appropriate sections of Texas State Law and 
Federal Regulations relating to the type of work involved.  

Perform electrical work in conformance with the National Electrical Code (NEC) and 
Department standard sheets. 

Item 7:  Legal Relations and Responsibilities  

Do not store any material in Waters of the United States inside the right of way without written 
approval. 

Before construction operations begin, provide a drawing of the location of proposed temporary 
access roads, haul roads, or temporary fill used during construction operations to ensure that they 
are not within Jurisdictional Waters of the United States. 

If the Contractor elects to use an area not permitted and determined to be within Jurisdictional 
Waters of the United States during the prosecution of the work, the Contractor will hold the 
Department harmless for delays caused by procuring the necessary permits from the United 
States Army Corps of Engineers. 

Maintain the roadway slope stability.  Maintaining slope stability is subsidiary to the various bid 
items. 

Item 8:  Prosecution and Progress 

Working days will be computed and charged based on a 6-day workweek in accordance with 
Section 8.3.A.2 
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 General Notes Sheet D 

The Lane Closure Assessment Fee is $ 100.00. This fee applies to the Contractor for closures or 
obstructions that overlap into restricted hour traffic for each hour or portion thereof, per lane, 
regardless of the length of lane closure or obstruction.  For Restricted Hours subject to Lane 
Assessment Fee refer to the Item, “Barricades, Signs, and Traffic Handling.” 

Item 305:  Salvaging, Hauling, and Stockpiling Reclaimable Asphalt Pavement 

Use RAP material within the project, any remaining material shall become the property of the 
Contractor. 
 
Item 316:  Surface Treatments  

Placing one course surface treatment is limited to the period of April 1 to October 31, inclusive.  
Obtain written approval if weather conditions warrant an extension of the placement period. 

The asphalt application rate shown on the “Basis of Estimate” is an average rate for calculating 
asphalt quantities.  Vary the rate based on the pavement conditions and other factors such as the 
type and grade of aggregate used, weather, and traffic. 

Refer to last page of General Notes (J) for acceptable alternate materials shown on Seal Coat 
Materials Selection Table. 

Item 341:  Dense-Graded Hot Mix Asphalt (QCQA) 

Taper the asphalt concrete pavement at the beginning and ending points. 

Use a maximum 6H:1V slope for the asphalt concrete pavement edge. 

Where the 6H:1V ACP edge taper extends over onto the unsurfaced shoulders, blade off the 
loose existing shoulder material to provide a solid base for the outside taper edge.  After placing 
the ACP overlay, blade this material back against the edge taper.  This work is subsidiary to the 
various bid items. 

The stockpile will be the point of sampling of coarse aggregate for test method TEX-217-F (Part 
II, decantation). 

Place the asphalt concrete pavement in courses as shown on the typical sections. 

Do not use petroleum-based solvents in the beds of hot mix asphalt delivery vehicles. 

Dilution of tack coat is not allowed. 

Do not use Surface Aggregate Classification (SAC) C for this project.  

For determining the Asphalt Content, only ignition ovens will be allowed. 

Item 351:  Flexible Pavement Structure Repair 
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Use asphalt stabilized base for the base repair material. 

For base repair, place the asphalt stabilized base in compacted lifts of 4 in. maximum, unless 
otherwise directed.  

Item 502:  Barricades, Signs, and Traffic Handling 

Use a traffic control plan for handling traffic through the various phases of construction.  Follow 
the phasing sequence unless otherwise agreed upon by the Area Engineer and the Project 
Manager.  Ensure this plan conforms to the latest “Texas Manual on Uniform Traffic Control 
Devices” and the latest Barricade and Construction (BC) Standard Sheets.  The latest versions of 
Work Zone Standard Sheets WZ (BTS-1) and WZ (BTS-2) are the traffic control plan for the 
signal installations. 

Submit changes to the traffic control plan to the Area Engineer.  Provide a layout showing the 
construction phasing, signs, striping, and signalizations for changes to the original traffic control 
plan. 

Furnish and maintain the barricades and warning signs, including the necessary temporary and 
portable traffic control devices, during the various phases of construction.  Place and construct 
these barricades and warning signs in accordance with the latest “Texas Manual on Uniform 
Traffic Control Devices” for typical construction layouts. 

Cover work zone signs when work related to the signs is not in progress, or when any hazard 
related to the signs no longer exists. 

Keep the delineation devices, signs, and pavement markings clean.  This work is subsidiary to 
the Item, “Barricades, Signs, and Traffic Handling.” 

If a section is not complete before the end of the workday, pull back the base material to the 
existing pavement edge on a 6H: 1V slope.  Edge drop-offs during the hours of darkness are not 
permitted. 

Before detouring traffic onto the mainlane shoulders, remove dirt, debris, vegetation, and other 
deleterious material from the surface of the shoulders.  Appropriately sign the detour in an 
approved manner.  This work is subsidiary to the various bid items. 

Cover or remove the permanent signs and construction signs that are incorrect or that do not 
apply to the current situation for a particular phase.  

Replace the overhead signs, informational signs, and exit signs to be removed, with temporary 
signs providing the correct information to the traveling public.  Size the replacement signs and 
include them in the traffic control plan. 

Do not mount signs on drums or barricades, except those listed in the latest Barricades and 
Construction standard sheets. 
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 General Notes Sheet F 

Use traffic cones for daytime work only.  Replace the cones with plastic drums during nighttime 
hours. 

Place positive barriers to protect drop-off conditions greater than 2 ft. within the clear zone that 
remain overnight.  
 
Use shadow vehicles with Truck Mounted Attenuators (TMA) for lane closures during 
construction.  Do not reduce the existing number of lanes open to traffic except as shown on the 
following time schedule: 
 

One Lane Closure 
Day Daytime Closure 

Hours 
Nighttime Closure 

Hours 
Restricted Hours Subject 
to Lane Assessment Fee 

Monday  9:00 AM - 3:00 PM EMERGENCY ONLY 5:00 AM - 9:00 AM 
3:00 PM - 7:00 PM 

Tuesday 9:00 AM - 3:00 PM EMERGENCY ONLY 5:00 AM - 9:00 AM 
3:00 PM - 7:00 PM 

Wednesday 9:00 AM - 3:00 PM EMERGENCY ONLY 5:00 AM - 9:00 AM 
3:00 PM - 7:00 PM 

Thursday 9:00 AM - 3:00 PM EMERGENCY ONLY 5:00 AM - 9:00 AM 
3:00 PM - 7:00 PM 

Friday 9:00 AM - 3:00 PM EMERGENCY ONLY 5:00 AM - 9:00 AM 
3:00 PM - 7:00 PM 

Saturday 9:00 AM - 3:00 PM EMERGENCY ONLY 5:00 AM - 9:00 AM 
3:00 PM - 7:00 PM 

Sunday EMERGENCY ONLY EMERGENCY ONLY EMERGENCY ONLY 

The above times are approved for the traffic control conditions listed. 
The Area Engineer may approve other closure times if traffic counts  
warrant.  The Area Engineer may reduce the above times for special events. 

Law enforcement assistance will be required for this project and is expected to be required for 
major traffic control changes and lane closures.  Coordinate with local law enforcement and 
arrange for law enforcement as directed or agreed by the Engineer.  Complete the weekly 
tracking form provided by the Department and submit invoices that agree with the tracking form 
for payment at the end of each month approved services were provided 

Provide full-time, off-duty, uniformed, certified peace officers, as part of traffic control 
operations.  The peace officers must be able to show proof of certification by the Texas 
Commission on Law Enforcement Officers Standards.  The cost of the officers is paid for on a 
force account basis.   

Item 506:  Temporary Erosion, Sedimentation and Environmental Control 
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The use of hay bales is not permitted as Storm Water Pollution Prevention Plan (SW3P) 
measures. 

Due to the nature of the work involved, a Storm Water Pollution Prevention Plan (SW3P) is not 
required.  However, if a SW3P becomes necessary, it will be paid as extra work. 

The Storm Water Pollution Prevention Plan (SW3P) consists of temporary erosion control 
measures needed and provided for under this Item.  This work is paid for by the force account for 
this Item.  Since the disturbed area is less than 5 acres, a “Notice of Intent” (NOI) is not required. 

Use appropriate measures to prevent, minimize, and control the spill of hazardous materials in 
the construction staging area.  Remove and dispose of materials in compliance with State and 
Federal laws. 

Item 618: Conduit  
 
Unless otherwise shown on the plans, underground conduit shall be installed a minimum of 24 
inches deep.  Installation of conduit shall be in accordance with the current edition of the 
National Electrical Code (NEC).  Conduit placed under driveways and/or roadways shall be 
placed a minimum of 24 inches below pavement surface. 
 
Pulling conductors in PVC conduit shall be accomplished with a nonmetallic pull rope. 

Item 662:  Work Zone Pavement Markings 

At the end of each day’s work, mark roadways that remain open to traffic during construction 
operations with standard pavement markings, in accordance with the latest “Texas Manual on 
Uniform Traffic Control Devices.” 

Do not use raised pavement markers as optional work zone pavement markings on final asphalt 
surfaces. 

For transition lane lines and detour lane lines, use raised pavement markers as shown for solid 
lines on the latest Barricade and Construction standard sheet for “Work Zone Pavement Marking 
Details.” 

Item   662:  Work Zone Pavement Markings 
Item   666:  Reflectorized Pavement Markings 
Item   668:  Prefabricated Pavement Markings 

Use a 0.100 in. (100 mil) thickness for thermoplastic pavement markings, measured to the top of 
the thermoplastic, not including the exposed glass beads. 

For roadways with asphalt surfaces to be striped with work zone or permanent thermoplastic 
markings, the Contractor has the option to apply paint and beads markings for a maximum 30-
day period until placing the thermoplastic markings, or until starting the succeeding phase of 
work on the striped area.  Maintain the paint and beads markings, at no expense to the 



Project Number:  STP 2011(689) Sheet  
 
County:  BRAZORIA Control:  1004-01-055 
 
Highway:  FM 521  
 

 General Notes Sheet H 

Department, until placing the thermoplastic markings or starting the succeeding phase of work 
on the striped area.  The work zone markings, whether paint and beads or thermoplastic, are paid 
under the Item, “Work Zone Pavement Markings” and the markings are paid for only once for 
the given phase of construction. 

If using paint and bead markings as described above, purchase the traffic paint from the open 
market. 

If the Type II markings become dirty and require cleaning by washing, brushing, compressed air, 
or other approved methods before applying the Type I thermoplastic markings, this additional 
cleaning is subsidiary to the Item, “Reflectorized Pavement Markings.” 

Establish the alignment and layout for work zone striping and permanent striping. 

Stripe roadways before opening them to traffic. 

Place pavement markings under these items in accordance with details shown on the plans, the 
latest “Texas Manual on Uniform Traffic Control Devices,” or as directed. 

Item 672:  Raised Pavement Markers 

If other operations are complete on the project and if the curing time period is not yet elapsed, 
the contract time will be suspended until the curing is done. 

Before placing the raised pavement markers on concrete pavement, blast clean the surface using 
an abrasive-blasting medium.  This work is subsidiary to the Item, “Raised Pavement Markers.” 

Provide epoxy adhesive that is machine-mixed or nozzle-mixed and dispensed.  Equip the 
machine or nozzle with a mechanism to ensure positive mix measurement control. 

Item 688:  Traffic Signal Detectors 

Provide a black tube loop detector wire as specified in the “International Municipal Signal 
Association, Inc.” (IMSA) Specification No. 51-7, 1997. 

If the loop sealant supplied by the Contractor is not on the Department’s pre-qualified product 
list, provide a 5-gal. container of loop sealant for testing before applying the sealant.  

Complete traffic signal construction work, including correcting discrepancies shown on the 
Department inspector’s “Traffic Signal Installation Inspection Report” before the beginning of 
the test period. 

Once the integrity and/or function of the existing traffic signal(s) has been altered by the 
Contractor, the Contractor shall be responsible for the maintenance and operation of the existing 
traffic signal(s).  The Contractor will be responsible for the maintenance and operation of the 
traffic signal(s) until the traffic signal work is accepted by the State.  During the construction of 
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the proposed traffic signal work, the Contractor shall maintain the existing traffic signal(s) in 
conformance with the “Texas Manual on Uniform Traffic Control Devices”. 

If during construction of the proposed signal work, any existing traffic signal equipment that 
requires replacement due to wear, deterioration, or any circumstance over which the Contractor 
has no control, will be furnished by the State at no cost to the Contractor and shall be installed by 
the Contractor.  No extra compensation will be allowed to the Contractor for this work. 

The Contractor shall furnish urethane foam to enclose the ends of each conduit containing 
detector cable. 

The Contractor’s attention is called to the fact that each loop detector shall be installed in a 
separate saw cut from the detector to the edge of roadway.  If conduits containing loop wire 
needs to be replaced, each loop detector run shall be installed in a separate one and one-quarter 
inch (1-1/4”) conduit from the edge of roadway to the adjacent ground box. 

The Contractor shall provide a full-time qualified traffic signal technician to be responsible for 
installation, maintenance and/or replacement of all traffic signal devices. 

The Contractor shall permit the electrical work to be inspected by the State and City for 
compliance with the plans and specifications. 

Staking in the field is subject to approval. 

Allow the electrical work to be inspected by the Department and the City for compliance with 
the plans and specifications.  Such inspection does not make the City a party to this contract. 

 
Basis of Estimate 

Item Description Limit and Rate Unit 
316 Surface Treatments 

• Aggregate 
• Asphalt 

 
1/100 Cu. Yd. / Sq. Yd. 
0.40 Gal. / Sq. Yd. 

 
CY 
GAL 

341 Dense-Graded Hot Mix Asphalt (QC/QA) 
• Asphalt 
• Aggregate 

110 Lb. / Sq. Yd.-In. 
  6 % by weight 
94 % by weight 

TON 

  * For Contractor’s information only (non-pay item).              
** If used in existing roadway base, rate will be determined on a case by case basis. 
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